
 

 Department of Purchasing & Contract Compliance 
 

Felicia Strong-Whitaker, Director 
 
 

Date: May 23, 2016 
 
 

   Re: 16CT102740A Website Design including Annual Maintenance & Support 
 

Dear Quoter(s): 
 
Attached is one (1) copy of Addendum 1, hereby made a part of the above referenced  

  16CT102740A Website Design including Annual Maintenance & Support. Except 
   as provided herein, all terms and conditions in quote referenced above remains  
   unchanged and in full force and effect. 

 
 
Sincerely, 
 

Carolyn Towns  

 
Carolyn Towns 
Procurement Officer 

 
 
 
 
 
 
 



 

 
 
16CT102740A Website Design including Annual Maintenance & Support 
Addendum No. 1 
Page Two 
 
This Addendum forms a part of the contract documents and modifies the 
original quote documents as noted below: 
 
 

 The following changes are being made: 
 

 Closing date had change from Monday May 23 2016 at 2:00p.m. Legal local 
prevailing time to Wednesday May 25, 2016 at 2:00p.m. Legal local prevailing 
time. 
 

 All questions submitted for clarification are listed on the attachment. 
   
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

ATTACHMENT 
 
 
 

QUESTION:   The days mentioned in the proposal are weekdays or they include 
            weekends? 

ANSWER:      Weekends are not included. 
 

QUESTION:   If we sum all days from the specification, gives me a total of 290 days.  
                       Is that the maximum estimated time for the project or would you like to  
                       hear alternative options to finalize the project sooner? 
ANSWER:      We are open to alternative options.  Sooner is preferred. 
 
QUESTION:   Do you plan to update the content of the existing web site keeping  
                       Current functionality or would you like to enhance/extend current  
                       functionality? If so, could you please share the specifications to  
                       enhance/extend existing functionality. 
ANSWER:     The content of the current website is currently being managed by the  

                         In-house staff.  The plan is to both enhance and extend the current              
                        functionality.  We’d ike a simplified content manager system that will  

                       allow us to setup accounts and set security for chosen users. 

 

QUESTION:  In phase 1 paragraph refers to “Identify custom modules and integration   

                        projects.”and "Establish project timeline”. Additionally, phase 2 refers to  

                    “Determine customization of modules or custom development projects  

                      and provide estimates for project changes”. 
                     The outcome of these two phases could result in an impact to the   
                     scope, estimates and project timeline. How would these changes be 
                     managed? 
ANSWER:   State Court would manage and gather all information for requested 
                     modules.  The project timeline is open for discussion based on 
                     discussed alternative options with expectation to not exceed the  
                     290 day period.  Provide suggested design and compare current  
                     Court sites/suggested upgrades for discussion. 
 

QUESTION:   In phase 4 refers to “Setup dynamic elements on pages”, do you  

                     have in the plans to use a Content Management System    
                    (CMS)? If so, could you share which one? 
ANSWER:   We expect provision for a Content Management System.  There is   
                      no preferred system. 
 

QUESTION:   Can you share more detail regarding training, for example how many  



 

                       users, 
                      scope of the training, etc. 
ANSWER:    Training should include 2 employees.  (The State Court IT Staff) 
 

QUESTION:   Can you share more detail regarding Annual Support and Maintenance, does it have   

                          a Service Level Agreement (SLA), does it include enhancements. 

ANSWER:    Annual Support and Maintenance:  Hosting and basic hosting support.  SLA   
                            included. 
 
 

5. PRICING SHEETS 

 

QUESTION:   The pricing sheets refers to an Estimated Qty, are those hours, days? 

ANSWER:       Days 

 

QUESTION:   Why phase 5 does not have an Estimated Qty? 
ANSWER:        Current site 85 pages 
 

 

6. SPECIAL CONDITIONS/INSTRUCTIONS 

 

QUESTION:  The service hours refer to a window from 4:30 p.m. to 7:00 a.m., what  
                       type of support is required for those hours, how are you planning to  
                      cover the support/maintenance for the other window? 
 

ANSWER:  The Service Hours provided are after Business Hours and the times  
                    where any major changes to the website will occur.  Basic Hosting  
                     support is all that is needed. 

 

Question: What is the current technology or platform is being utilized ? 

ANSWER:  Currently using Dreamweaver.  Just migrated to Wordpress 

Question: Any migrations are in Scope?  

ANSWER:  Yes.  Currently from Dreamweaver to WordPress 

 
 
 
ACKNOWLEDGEMENT OF ADDENDUM NO. 1 
   

 The undersigned proposer acknowledges receipt of this addendum by 
returning one (1) copy of this form with the proposal package to the 
Purchasing Department, Fulton County Public Safety Building, and 130 
Peachtree Street, Suite 1168, Atlanta, Georgia 30303 by the quote due date 
and time Wednesday, May 25, 2016 at 2:00P.M. Legal local prevailing 
time. 



 

 
 
 
 
 
 
 

This is to acknowledge receipt of Addendum No. 1, __________ day of 
____________, 2016. 
 
________________________________ 
        Legal Name of Bidder 
_______________________________ 
         Signature of Authorized Representative 
________________________________ 
                            Title  


